

RELEASE OF STATION PROPERTY AND RELOCATION OF DEPOT  
SUMMARY OF COST (ESTIMATED)  
DOUBLE TRACK MAIN LINE LOCATION - ROCKY MOUNT, N.C.

TRACK WORK

Track Changes	\$ 120,105.
Grading and Drainage	22,036.

STRUCTURES

Building, covering concourse, sidewalk and concourse paving, concrete platforms, curb and gutter, moving umbrella shed, exterior lighting, moving water line, landscaping, irrigation system.	1,070,595.
---	------------

SIGNALS AND COMMUNICATIONS

Moving CTC equipment, signaling at new station, moving communication facilities and relocating radio facilities.	118,820.
Annual rental of PBX from Telephone Company	14,400.

FACILITIES

Standby facilities for stub-end tracks, watering facilities for trains. (This does not include power and other services for the station itself).	13,666.
--	---------

RELOCATION

Moving expense and purchase of furniture.	<u>8,500.</u>
TOTAL -	\$1,368,122.